08-21-08; 12: 00PM; ;2767838702 # 2/ 14~

Roofing for Blalock and Harmon Buildings
State Project No: 720-17227-005
Project No. 07107

ADDENDUM NO. 1
8-21-08

This Addendum forms a part of the Contract Documents and modifies the original
Bidding Documents dated July 25, 2008.

Acknowledge receipt of this Addendum in the space provided on the BID FORM. Failure
to do so may subject the Bidder to disqualification.

This Addendum consists of 13 pages including the following:
Pre-Bid Agenda — Minutes

Prebid Conference Attendance List

Specification Sections: 02072

Supplemental Drawings: A151-AB, A152-AB

The following items clarify, modify, change, delete from or add to the Contract
Documents. When any paragraph, subparagraph, or sub-subparagraph thereof is
modified or deleted by this Addendum, the unaltered provisions of that paragraph,
subparagraph or sub-subparagraph shall remain in effect.

CLARIFICATIONS

CHANGES TO SPECIFICATIONS:

1. SPECIFICATION SECTION 02072 — ASBESTOS ABATEMENT:
Add Specification Section 02072, attached.

CHANGES TO DRAWINGS:

1. DRAWING A151: Add sheet note “Remove asbestos containing flashing and
silver coating. See Section 02072", location as indicate on sketch A151-AB,
attached.

2. DRAWING A152: Add sheet notes “Remove asbestos containing flashing
and silver coating. See Section 02072" and “Remove asbestos containing
silver coating. See Section 02072", location as indicate on sketch A152-AB,
attached.

END OF ADDENDUM

ROOFING FOR BLALOCK AND HARMON BUILDINGS ADDENDUM NO. 1
PROJECT NQ. 07107 PAGES 1 OF 13
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Department of Mental
Health, Mental
Retartdation and
Substance Abuse
Services (DMHMRSAS)

Southwestern Virginia
Mental Health Institute

Roofing for Blalock and
Harmon Buildings
Project No. 07107
Project Code No. 720-17227-005

SPECTRUM DESIGN

Tuesday, August 12, 2008

2:00 p.m.

Southwest Virginia Mental Health Institute
Maintenance Building

Marion, Virginia 24354

Type of meeting: PreBid Conference

Facilitator: Douglas C. Covington, AIA

Attendees:

Non-Mandatory

See Sign-In Attendance List

Agenda - MINUTES

1. Inuwoducuon

Doug Covington ~ Spectrum Design, PC
Tim Taylor —~ DMEMRSAS

Don Chusler - SWVMHI

Chuck Reedy, Project Inspector

2. Project Synapsis

3. Bid Reccipt Date & Location

Sealed Bids will be received until
Tuesday, August 26, 2008, 2.00 PM
At DMHMRSAS Richmond

1220 Bank Street

Richmond, VA 23219-1797

4.  Bid Opcning

And then opened
Wednesday, August 27, 2008, 2:00 PM

5.  Bid Procedures

Procedurey for submitting a bid, claiming an error, withdrawing of bids and
other pertinent information arc contained in the Instructin o Bidders (CO-
7A) which is part of the Project Manual. The Owner rescrves the right to
disqualify or refuse 10 accept bids per the Instruetons to Bidders. The Bid
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Form is bound after the Instructions to Bidders in the Project Manual.

Contract Contract shall be awarded on a Lump Sum Basis of the Toral Base Bid
Amount. Sce Part 12 of the Instructions to Bidders

7. Plans & Specifications TRASCO, 128 W, Kirk Avenue, Roanoke, VA 24011
540-345-1533
No parual sets of drawings and/or project manual will be provided.

8.  Technical Questions Direct 1o Doug Covington
All clarifications or requests for substitutions must be submitted in writing
by (4) Working days prior to bid day. Refer to the Pre-Bid Question Form
in the back of the project manual,

9. Bonds, Insurance, Terms and Direct 1o Doug Covington

Conditions Questions

10. Timc of Complction Time of completion is 90 consecutive calendar days to Substantial
Completion from Notice To Proceed.

11. Contract Documents Nuracrout Commonwecalth of Virginia decuments will form the basis of this
contract and are bound in the specs for reference.

12. Contractor Directed to provide a competent supcrintendent to supervisc all
construction / subcontracrors.

13. Shop Drawing Requircments

14. Progress Payments Must be submitted on CO-12, CO-13 and associated forms.

15. Ipsurance Requirements All bidders must be aware of the insurance requiremcens listed i the
specifications. Bidders are responsible for all inswrance costs including
Performance Bond and the Standard Labor and Material Puyment Bonds.

16. = Temporary Unlities and Tap Fees General Contractors are responsible for some temporary utilities and fees
(electrical, telephone). There is no requirement for a wailer on site for
progress meetings, '

17. Tour A tour and inspection of thc work in the building will be conducted
immediately following the Pre-Bid Conference. Attendance shall be
optional for those submitting a bid.

18. Occupancy Blalock; no occupancy of Harmon
19. Work Restrictions 7 AM — 6 PM
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SECTION 02072
ASBESTOS ABATEMENT

This section was prepared by Michael Baratta, PE - VA designer Number 3306-000206

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections,
apply to this Section.

1.2 SCOPE OF WORK

A. Furnish labor, materials, permit fees, equipment and incidentals
necessary to perform the following:

1. Harmon Building
a. Remove asbestos containing flashing
b. Remove asbestos silver coating on membranes, flashings

and gravel stops
2. Blalock Building
a. Remove asbestos containing flashing
b. Remove asbestos containing silver coating on flashing and

bottom of roof hatch

3. Disposal of Waste

a. Dispose of ACMs in accordance with the applicable
regulations.
B. Clean and prepare work areas to meet final clearance requirements.
C. Protect the adjacent interior spaces of the structures from asbestos

containing debris and contamination.

D. All work is to be performed in accordance with the governmental codes
and regulations.

ROOFING FOR BLALOCK AND HARMON BUILDINGS 02072-1
PROJECT NO 07107 ASBESTOS ABATEMENT
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1.3  SUBMITTALS

A Submit a minimum of six (6) copies of the following documentation to the
Owner for approval:

1. Pre-Jdob Submittals:

a. Company/Procedural Submittals
(1) Copy of Virginia Asbestos Contractor License or
company procedures for handling asbestos
containing roofing products.
(2) Insurance coverage including general liability,
workmen’s compensation and employer's liability.
(A)  The insurance certificate shall explicitly
state that the Contractor is engaged in
asbestos removal operations.
(3) Respirator Protection Schedule form AR-2,
(A) Provide historical data to back up the
selection of the respirator or to document
that respirators are not needed.

b. Worker/Personne! Submittals - No worker will be allowed
to participate in preparation, ACM removal or asbestos
waste load-out activities until the following documentation
is submitted for each individual:

(1 Copy of Virginia Asbestos Workers License or
Training Certificates.

(2) Form AR-1 - Worker Release.

(3) Copy of INS Form 19 Employment Eligibility
Verification Form.

2. Post-Job Submittals

a. Company/Procedural Submittals
Q)] Copy of NESHAPS Waste Shipment Record.

1.4  ASBESTOS INSPECTIONS

A The Owner will inspect various phases of the project. He will also utilize
the services of a licensed third party Asbestos Project Monitor as well.

B The Contractor shall provide personal and environmental monitoring and
other testing services necessary to determine OSHA airbome fiber
counts cansistent with his respirator protection plan,

ROOFING FOR BLALOCK AND HARMON BUILDINGS 02072-2
PROJECT NO 07107 ASBESTOS ABATEMENT
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The Contractor shall notify the owner's Project Monitor at least 48 hours
prior to the need for the following inspections at each location:

1. Approval of restricted areas.
2 Final visual inspection after removal and prior to installing new
roofing.

PART 2 - PRODUCTS

2.1 MATERIALS

A,

Provide all materials necessary to perform the work in a safe manner and
in conformance with all applicable Federal, State and local regulations.

22  EQUIPMENT

A.

Provide all equipment necessary to perform the work in a safe manner
and in conformance with all applicable Federal, State and local
regulations.

Establish a restricted area around the work area.

Place appropriate warning signs at the perimeter of the work areas.

The Contractor shall purchase all necessary licenses or rights to any
equipment, procedure or process used concerning this work. The

Contractor will indemnify the Owner, his Consultants and the Project
Monitor against any litigation arising due to patent infringements.

2.3  RESPIRATOR PROTECTION

A

The Contractor shall be responsible for all aspects of respirator protection
for his personnel.

Submit the respirator selections on the Respirator Protection Schedule
(Form AR-2).

PART 3 - EXECUTION

A

Approval of or acceptance by Owner or his Consultants of various
construction activities or methods proposed by Contractor does not
constitute an assumption of liability either by the Owner or his
Consultants for inadequacy or adverse consequences of said activities or
methods.

The Contractor will remove asbestos-containing materials in conformance
with all applicable Federal, State and local regulations.

ROOFING FOR BLALOCK AND HARMON BUILDINGS 02072-3
PROJECT NO 07107 ASBESTOS ABATEMENT
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C Roofing Products

1.

Remove all asbestos containing roofing materials as indicated on
the drawings.

Spray areas of asbestos containing roofing products with
amended water, using spray equipment recommended by
surfactant manufacturer and that is capable of providing a "mist”
application to reduce the release of fibers. Saw, scrape or cut the
asbestos containing roofing products keeping a constant water
mist in the area of the blade to reduce dusting.

a. Power equipment, if used, shall be equipped with a dust
shroud attached to a HEPA vacuum unit.

HEPA vacuum all areas from which asbestos containing roofing
products have been removed.

D. Notify the Project Monitor when the area is ready for visual inspection.

PART 4 - WORK AREA CLEARANCE

A The Contractor will perform and provide all planning, administration,
execution, equipment and mechanical requirements necessary to assure
the work areas are properly decontaminated upon completion of the

work.

B. The asbestos abatement work area will be considered complete when the
work area is visually clean of dust and debris.

1.

Alr testing is not a requirement for final clearance.

C. Areas that do not comply with the above standard of cleaning shall be
recleaned and reinspected.

END OF SECTION

ROOFING FOR BLALOCK AND HARMON BUILDINGS 02072-4

PROJECT NO 07107
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APPENDIX A

FORMS

ASBESTOS ABATEMENT

ROQFING FOR BLALOCK AND HARMON BUILDINGS
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CERTIFICATE OF WORKER'S RELEASE FORM

PROJECT: :
ASBESTOS ABATEMENT
Roofing for Blalock and Harmon Buildings
1. In consideration of my employment by in

connection with the removal and disposal of asbestos, or other work in asbestos
contaminated work areas, and in consideration of the sum of ONE AND NO/100 ($1.00)
DOLLAR and other good and valuable considerations in hand paid, at and before the sealing
and delivery of these presents, the receipt, sufficiency, and adequacy of which are hereby
acknowledged, the undersigned does hereby acknowledge, warrant, represent, covenant, and
agree as follows:

a.

Printed Name

J acknowledge and understand that | have been or wil be employed in
connection with the removal of, disposal of, or other work in asbestos
contaminated work areas, and | acknowledge that | have been advised of and |
understand the dangers inherent in handling asbestos and breathing asbestos
dust, including, but not limited to, THE FACT THAT ASBESTOS CAN CAUSE
ASBESTOSIS AND IS A KNOWN CARCINOGEN AND CAN, THEREFORE,
CAUSE VARIOUS TYPES OF CANCER.

| acknowledﬁ_e and understand that ANY CONTACT WITH ASBESTOS,
WHETHER CAN BE SEEN OR NOT, MAY CAUSE ASBESTOSIS AND
VARIOUS FORMS OF CANCER, WHICH MAY NOT SHOW UP FOR MANY
YEARS, and | covenant and agree faithfully to take all precautions required of
me.

| knowingly assume all risks in connection with potential exposure to asbestos
and | do hereb% covenant not to sue, and to release and forever discharge the
OWNER, ARCHITECT, ENGINEER, PROJECT MONITOR, Testing Laborato
or personnel employed by the OWNER, ARCHITECT, ENGINEER, PROJEC
MONITOR, or Testing Laboratory and all of their directors, officers, employees,
nominees, personal re{)rese_ntanves, affiliates, successors, and assigns for, from
and against any and all liability whatsoever, at common law or otherwise, exceﬁyt
any rights which the undersigned may have under the provision of the applicable
workmen's compensation laws. Except as specifically set forth herein | hereby
waive and relinquish any and all claims of every nature which | how have or may
have or claim to have which are in any way, directly or indirectly, related to
exposure to asbestos and asbestos containing materials.

| hereby warrant and represent that | have not been disabled, lald-off, or
compensated in damages or otherwise, because of the disease of
ASBESTQSIS.

| represent that | can read the English language, or that | have had someone
read this instrument to me, and that | understand the meaning of all the
provisions contained herein.

Signature

Social Security Number Date
Signed in presence of

Signed in presence of

(Printed name)

(Signature)
AR-1

# 11/ 14
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RESPIRATOR PROTECTION SCHEDULE:
ASBESTOS ABATEMENT
Roofing for Blalock and Harmon Buildings

Based on the airbome asbestos fiber counts encountered on similar type projects
involving similar materials and work practices, we propose to use the following respirator
protection on this project. We will assure that the proper respirator is selected for each
phase of the work to maintain a maximum asbestos fiber count (as measured by NIOSH
7400) of 0.01 f/cc inside the face piece.

Operation Anticipated Respirator Protection | Anticipated
flcc Selected Factor f/cc in mask

Set up Restricted Area

Removal of Roofing
Flashing

Removal of Silver
Coating on Roaf

Load-out

The Contractor certifies that to the best of the Contractor's knowledge and belief that the
above data represents a true and accurate representation of Airborne Asbestos Fiber
Counts to be expected for the operations indicated and that these fiber counts are
based on airborne fiber data from past projects involving similar materials and work
practices.

Contractor

Signed by Print Name

Title Date
AR-2

# 12/ 14
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